Project Name: Annual Local MFT Street Improvement Project, Concrete Entler
Engineer's Estimate Otto Baum Co., Inc. Excavating Co., Inc.
Project Number: 2016-26 1788 Hubbard Ave 819 N Sunnyside Rd
Decatur, IL 62526 Decatur, IL 62522
City Engineering
IBid Date: Wednesday, 07/20/2016 Division Ph. 217-876-1000 Ph. 217-428-1865
Fax 217-876-1014 Fax 217-428-1895
Time: 10:00 A.M.
Terry L. Baum, Pres. Stuart Entler, Pres
Fund: Local MFT Fund, Storm Sewer, San Sewer, Water Non-Lake Capital Matthew D. Allen, Sec Karen Rohman
karenentlerex@gamail.com
Organization Code: 42484206, 78487806, 79487906, 81808118 mattallen@ottobaum.com
Object Code: 489070, 489040, 489030, 488800
itam Pay Item ary || unit || unitPrice | Total || UnitPrice | Total || UnitPrice |  Total
Number
30200350 [[PROCESSING MODIFIED SOIL, 8 INCH 1,300.00|| SQ YD $11.00] $14,300.00 $24.25| $31,525.00 $6.65  $8,645.00)
35200500 [[CEMENT 936.00| 100 WT $8.50]  $7,956.00] $7.03]  $6,580.08| $6.62|  $6,196.32
35200600 [[EARTH EXCAVATION 144.44|| CU YD $45.00] $6,490.80  $33.77] $4,877.74|  $25.00( $3,611.00
40201000 [[AGGREGATE-TEMP ACCESS 15.00)| TON $25.00 $375.00][ $40.03 $600.45]| $25.00 $375.00]
42000201 | Z%TJ#QS)D CEMENT CONCRETE PAVEMENT, 7 INCH 1,300.00" sQYD $60.00 $78,000.00|| $46.87 $eo,931.oo" $80.00 $1o4,ooo.oo|
42400200 |[PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH 2,550.00]] SQ FT $12.00] $30,600.00]| $9.70] $24,735.00| $9.50] $24,225.00]
42400800 [[DETECTABLE WARNINGS 235.00|| SQFT $50.00] $11,750.00|  $3243] s7.621.05]  $30.00] $7,050.00)
44000100 [[PAVEMENT REMOVAL 1,300.00| sQ YD $12.00] $15600.00  s$16.40] $21,320.00  $15.00] $19,500.00)
44000600 [[SIDEWALK REMOVAL 2,630.00|[ SQ FT $4.20] $11,046.00]| $3.73|  $9,809.90 $3.75] _ $9,862.50]
44001700 ||ggg”f'NAT'ON SRR SRESES SILSEt-E ad ASAR S 468.00" FOOT $100.00 $4s,eoo.oo|| $51.23| $23,975.64 $50.00 $23,4oo.oo|
44200919 |[CLASS B PATCHES, TYPE Il, 7 INCH 186,00 SQYD || $160.00] $29,760.00  $158.16] $29,417.76]  $135.00] $25.110.00]
44200924 [[CLASS B PATCHES, TYPE Ill, 7 INCH 97.80] SQYD || $155.00] $15.159.00  $157.74| $15426.97]  $140.00[ $13,692.00f
44200926 [[CLASS B PATCHES, TYPE IV, 7 INCH 191.80] SQYD || $150.00] $28,770.00] _ $154.78| $20.686.80  $135.00] $25,893.00)
44201297 |[DOWEL BARS, 1 INCH 360.00][ EACH $31.00] $11,160.00  $12.10] s4,356.00]  $16.00[ $5,760.00
44213200 [[SAW CUTS 2,181.00] FOOT $6.80] $14,830.80|| $3.92]  $8,549.52| $5.00] $10,905.00)
44213202 |[TIE BARS, 1 INCH 360.00][ EACH $19.00] $6,840.00]  s10.00] s3.600.00]  $14.00] s5.040.00)
60250600 ||2QECGHRBA’;2'NS TO'BE ADJUSTER WITH NEW. THFRE 2 FRAME e.oo" EACH || $2,000.00 $1s,ooo.oo|| $1,771.25 314,170.00" $1,775.00 $14,2oo.oo|
60255800 ||“C”fg§§$EISDTO BEADUDSTEDAATU NEGHTHRE RGNS, 2.00" EACH || $1,650.00 ss,soo.oo" $1,716.75|  $3,433.50] $1,600.00 sa,zoo.ool
20000124 |[SOIL CEMENT MIX DESIGN AND FIELD TESTING 1.00] LSUM || $4,500.00] $4,500.00] $3,297.25| $3,297.25 $6,100.00] $6,100.00f
70000125 |[FINAL PROJECT REPORT 1.00| LSUM |[ "$1,500.00] $1,500.00]  $817.50 $817.50|| $2,500.00]  $2,500.00]
ALTERATIONS, CANCELLATIONS, EXTENSIONS, DEDUCTIONS |
20009000 ([g EXTRA WORK 1.00]| LSUM || $40,000.00 $40,000.00] $40,000.00| $40,000.00] $40,000.00 $40,000.00
ALTERNATE BID ITEMS
42400200 [[PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH 880.00][ SQ FT $12.00] $10,560.00] $9.70]  $8,536.00( $9.50|  $8,360.00]
42400800 |[DETECTABLE WARNINGS 80.00] SQFT $50.00]  $4,000.00][ $32.43| $2,594.40]  $30.00] $2,400.00
44000600 ||[SIDEWALK REMOVAL 930.00[| SQ FT $4.20]  $3,906.00]f $3.73|  $3,468.90 $3.75]  $3,487.50]
44001700 ||gg;"LB'NAT'ON CONORETE CURE:AND GHTHERREM, AN 228.00" FOOT $100.00 $22,soo.oo" $51.23 $11,680.44 $50.00 s11,4oo‘ool
56500600 [[DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED 1.00|| EACH $700.00 $700.00  $163.50 $163.50  $500.00 $500.00)
60207105 [[CATCH BASINS, TYPE C, TYPE 3 FRAME AND GRATE 3.00|| EACH || $3,000.00] $9,000.00] $2.997.50] $8,992.50 $2,000.00] $6,000.00]
60250600 ||gﬁgC;Ri¢SE'NS TBEABIUSTER WITHNEW TYPE 5 FRAME 3.00" EACH || $2,000.00 se,ooo.oo" $1,744.00( $5,232.00 $1,775.00 $5,325.00I
70001110 [[GAS VALVE BOX TO BE ADJUSTED 1.00|| EACH $500.00 $500.00 $136.25 $136.25 $500.00 $500.00)
TOTAL BASE BID (AS CORRECTED) $394,746.60 $344,731.16] $359,264.82
Percent Over Under ENGINEER'S ESTIMATE -12.67% -8.99%
TOTAL ALTERNATE BID (AS CORRECTED) $57,466.00 $40,803.99 $37,972.50]
Percent Over Under ENGINEER'S ESTIMATE -28.99% -33.92%
TOTAL BASE BID + ALTERNATE BID (AS CORRECTED) $452,212.60 $385,535.15 $397,237.32
Percent Over Under ENGINEER'S ESTIMATE I -14.74% || -12.16%
GOl = 74{// F2r-&
Date

Matthew C. Newell, P.E., City Engineer
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